

Addendum 8

City of Kingston (the “City”)

RFP EN-2018-02

John Counter Boulevard Bridge and Roadway Construction Phase 5(b)

Princess Street to East of Portsmouth Avenue

This Addendum 8 is to amend the Deadline for Issuing Addenda, to amend the Submission Deadline, and to amend the Anticipated Initial Ranking and Commencement of Concurrent Negotiations. **The new Deadline for Issuing Addenda is February 11, 2019. The new Submission Deadline is February 27, 2019 at 15:00:00 local time. The new Anticipated Initial Ranking and Commencement of Concurrent Negotiations is March 13, 2019.** The rest of the dates, which were set out in section 1.4 in the RFP Timetable and were amended by way of Addendum 2, will remain as they were stated in Addendum 2. Proponents should note that there are no further extensions contemplated for this RFP.

Issue Date of RFP	November 29, 2018
Deadline for Questions	February 1, 2019 15:00:00 local time
Deadline for Issuing Addenda	February 11, 2019
Submission Deadline	February 27, 2019 15:00:00 local time
Rectification Period	3 business days
Anticipated Initial Ranking and Commencement of Concurrent Negotiations	March 13, 2019
Anticipated Deadline for Submission of Best and Final Offers (“BAFO”)	April 10, 2019
Anticipated Final Ranking	May 9, 2019
Contract Negotiation Period	30 calendar days
Anticipated Execution of Agreement	June 2019

[End of Addendum 8]