

ADDENDUM NO. 1

CONTRACT NO. 2020-4090

Structure Rehabilitation - Palace Road Overpass EBL (Site No. 17X-0063/B1) and Palace Road Overpass WBL (Site No. 17X-0063/B2), located at Palace Road Interchange 582 - 0.7 km

0.7 km

Eastern Region

The following will now form part of the Special Provisions of the contract and amends the applicable information contained in the original contract tendering documents.

TENDER

ITEM NO. 17

This item has been deleted from the tender.

ITEM NO. 31 - Pavement Marking

This item is added to the tender.

The quantity for this item is 2,655.

The Spec Code is 0710-0010.

The Contractor shall substitute the attached copies of the tender item list in the tender documents when submitting his bid.

SCHEDULE OF PROVISIONS, PLANS, STANDARD DRAWINGS, SPECIFICATIONS AND GENERAL CONDITIONS

E. ITEM SPECIFIC SPECIAL PROVISIONS

Special No.	Date	Item No.
710S02	Sep 2011	31

The above SSP has been added.

CONTRACT DRAWINGS

The following drawing sheet(s) are cancelled and replaced as indicated:

Cancelled	Replaced By
17	17A
18	18A

QUANTITY SHEETS

The following quantity sheet(s) are cancelled and replaced as indicated:

Cancelled	Replaced By
9	N/A
10	N/A

The following quantity sheet(s) are added:

16 and 17

Ed Marcon
Team Lead
Contract Tendering Section
26 April 2021

TENDER ITEM LIST

Grading

Item	Spec. Code	Item Description	Unit	Quantity	Unit Price	Total
1	0206-0010 SP	Earth Excavation, Grading	m3 (P)	417		
2	0308-0010	Tack Coat	m2 (P)	6,393		
3	0313-1392	Superpave 12.5FC 2 - Warm Mix	t	843		
4	0314-0071	Granular A	t	464		
5	0342-0140	Shoulder Rumble Strips - Asphalt	m (P)	374		
6	0353-0011 SP	Concrete Curb and Gutter	m (P)	61		
7	0353-0020	Concrete Gutter Outlets	each (P)	1		
8	0510-3133	Removal of Asphalt Pavement	m2 (P)	1,923		
9	0510-3137	Removal of Asphalt Pavement, Partial-Depth	m2 (P)	608		
10	0510-3139 SP	Removal of Asphalt Pavement from Concrete Surfaces on Structures	m2 (P)	928		
11	0510-3532	Removal of Concrete Curb and Gutter	m (P)	61		
12	0599-0100 SP	Performance Bond	lump sum	100 %		
13	0599-0110 SP	Labour and Material Payment Bond	lump sum	100 %		
14	0703-0021	Small Signs, Relocation	each (P)	2		
15	0706-0015 SP	Temporary Traffic Control Signs	lump sum	100 %		
16	0706-0045	Road Closing/Restriction Notice Signs (TC-64)	each (P)	3		
17	0000-0001	No bid to be tendered.	n/a	0		
18	0723-4105 SP	Energy Attenuator - Temporary, Narrow	each (P)	8		
19	0741-0023 SP	Temporary Construction Barrier, Freestanding, Category III	m (P)	1,240		
20	0799-5505 SP	Temporary Transition Connection	each (P)	2		
21	9999-5528 SP	Roadway Weather Information System (RWIS) Pavement Sensors	lump sum	100 %		
22	9999-6226 SP	Portable Queue Detection and Warning System Service	lump sum	100 %		

Palace Road O/P EBL (17X-0063/B1)

Item	Spec. Code	Item Description	Unit	Quantity	Unit Price	Total
23	0928-0060 SP	Concrete Removal - Partial Depth - Type A	m3	10.6		
24	0928-0075 SP	Concrete Removal - Full Depth	m3	0.5		
25	0929-0030	Abrasive Blast Cleaning of Reinforcing Steel	m2	105		
26	9999-0032 SP	Concrete Patches, Proprietary Products	m3	11.20		

Palace Road O/P WBL (17X-0063/B2)

Item	Spec. Code	Item Description	Unit	Quantity	Unit Price	Total
27	0928-0060 SP	Concrete Removal - Partial Depth - Type A	m3	8.8		
28	0928-0075 SP	Concrete Removal - Full Depth	m3	0.5		
29	0929-0030	Abrasive Blast Cleaning of Reinforcing Steel	m2	88		

ADDENDUM NO. 1
CONTRACT NO. 2020-4090

Item	Spec. Code	Item Description	Unit	Quantity	Unit Price	Total
30	9999-0032 SP	Concrete Patches, Proprietary Products	m3	9.40		

Addendum 1

Item	Spec. Code	Item Description	Unit	Quantity	Unit Price	Total
31	0710-0010 SP	Pavement Marking	m (P)	2,655		

		Grand Total:				
--	--	---------------------	--	--	--	--