

QUANTITY SHEETS

CONTRACT NO. 2021-6048

BOOK 1 OF 1

Ministry of Transportation



INDEX

W.P. No. 6811-14-00
Contract No. 2021-6048

Sheet No.	Description
	CONTRACT DRAWNGS - BOOK 1 OF 1
	Title Sheet (Key Plan)
	Index
1	Traffic Signing
2 - 3	Staging
4 - 5	Staging Sections
6	New Construction
7	Details
8	Details and H&V
9	Precast Curb Details
10	Modified OPSD
11 - 13	PHM - 125
14	General Arrangement
15 - 16	Borehole Locations and Soil Strata I and II
17	Removals
18 - 19	Construction Staging I and II
20	Sheet Piling Layout
21	Sheet Piling and Rip Rap Details
22	H-Pile and Header Beam Details
23	Precast Concrete Girder Layout
24	Precast Concrete Girder Details
25	Precast Concrete Curb Details
26	TL-4 Metal Traffic Barrier Rail Layout
27	TL-4 Metal Traffic Barrier Rail Details
28	End Connection for Four Tube Combination Traffic / Bicycle Railing and Approach Rail Transition
29	Sleeper Slab Details
30 - 31	6000mm Precast Concrete Approach Slab I and II

Sheet No.	Description
32	Pedestrian Barricade
33	Thrie Beam Guide Rail Details
	QUANTITY SHEETS - BOOK 1 OF 1
	Index
1	Clearing and Grubbing
2 - 3	Earth Excavation
4 - 5	Granular Sealing and Tack Coat
6	Asphalt Spillways
7 - 8	Hot Mix and Granular
9	Temporary Hot Mix Pavement
10	Pipe Subdrains
11 - 12	Removals
13	Rip-Rap and Geotextile
14	Bonding
15	Signs
16	Portable Temporary Traffic Signals
17	Pavement Markings
18 - 19	Guide Rail
20 - 21	Energy Attenuators, SBEATs and Temporary Construction Barriers
22	Environmental
23 - 25	Structural

QUANTITIES - MISCELLANEOUS 1

W.P. No. 6811-14-00
Contract No. 2021-6048

SHEET
1

Location and Position	Clearing		Grubbing										References
Sub - Totals Brought Forward:													
Highway 17													
Township of McCoy													
Hare Creek Culvert (Site No. 48E-0024/C0)													
18+957 - 18+995 Lt	182												
18+973 - 18+995 Lt			97										

QUANTITIES - MISCELLANEOUS

W.P. No. 6811-14-00
Contract No. 2021-6048

SHEET
3

MINISTRY OF TRANSPORTATION - ONTARIO

Description	Granular Sealing (m2) [Hand Sprayed] [Sealant Type I]	Granular Sealing (m2) [Machine Sprayed] [Sealant Type I]	Tack Coat [Lower Binder]	Tack Coat [Upper Binder]									
Sub - Totals Brought Forward:													
Highway 17													
Township of McCoy													
Hare Creek Culvert (Site No. 48E-0024/C0)													
18+840 - 18+857 Rt		52											
18+840 - 18+865 Lt		69											
18+840 - 18+930 Rt				206									
18+840 - 18+930 Lt				206									
18+845 - 18+930				638									
18+850 - 18+930			600										
18+857 - 18+917 Rt	126												
18+865 - 18+917 Lt	109												
18+917 - 18+930 Rt			28										
18+917 - 18+930 Lt			28										
18+930 - 18+976				572									
18+976 - 19+106				975									
18+976 - 19+101			938										
18+976 - 18+991 Rt			31										
Sub - Totals Carried Forward:													
	235	121	1,625	2,597									
	(P)	(P)	(P)	(P)									
TOTALS													
UNIT	m2 (P)	m2 (P)	m2 (P)	m2 (P)									
ITEM No.		4		5									

CHKD. _____
APPR. _____
DATE _____

Granular Sealing and Tack Coat

QUANTITIES - MISCELLANEOUS 1

W.P. No. 6811-14-00
Contract No. 2021-6048

SHEET
5

Location and Position	Asphalt Spillways												References
Sub - Totals Brought Forward:													
Highway 17													
Township of McCoy													
Hare Creek Culvert (Site No. 48E-0024/C0)													
18+991 Lt	2												
18+991 Rt	2												

QUANTITIES - MISCELLANEOUS

W.P. No. 6811-14-00
Contract No. 2021-6048

SHEET
10

Description	Removal of Asphalt Pavement [Full Depth], [Surface]	Removal of Pipes and Culverts [Concrete Arch]	Removal of Cable Guide Rail [3 Cable]	Removal of Anchor Blocks	Removal of Steel Beam Guide Rail [Single Rail] [Without Channel]									
Sub - Totals Brought Forward:														
Highway 17														
Township of McCoy														
Hare Creek Culvert (Site No. 48E-0024/C0)														
Stage 1														
18+917 Lt								1						
18+917 - 19+055 Lt							138							
19+055 Lt								1						
18+920 - 18+986 Lt	293													
Stage 2														
18+901 Rt								1						
18+901 - 19+102 Rt							201							
19+102 Rt								1						
18+920 - 18+986 Rt	456													
18+947 - 18+958 o/s 0m - 21.8m Lt o/s 0m - 21.8m Rt				44										
Stage 3														
18+870 - 18+926 Lt	110													
18+887 - 18+930 Rt	29													
Sub - Totals Carried Forward:						888		44		339		4		0
	(P)	(P)	(P)	(P)	(P)									
TOTALS														
UNIT	m2 (P)	m (P)	m (P)	each (P)	m (P)									
ITEM No.	13	14	15	16	17									
													CHKD. _____	Removals
													APPR. _____	
													DATE _____	

MINISTRY OF TRANSPORTATION - ONTARIO

QUANTITIES - MISCELLANEOUS 1

W.P. No. 6811-14-00
Contract No. 2021-6048

SHEET
17

MINISTRY OF TRANSPORTATION - ONTARIO

Location and Position	Single Rail SBGR, Relocation [OPSD 912.185]		Single Rail SBGR, TL-3 [OPSD 912.185]	Single Rail SBGR, TL-3 [OPSD 912.313]		Single Rail SBGR, TL-3, Adjacent to Curb and Gutter [OPSD 912.451]							References
Sub - Totals Brought Forward:													
Highway 17													
Township of McCoy													
Hare Creek Culvert (Site No. 48E-0024/C0)													
Stage 2													
18+880 - 18+918 Lt; o/s 6.3m (Temporary)			38										
18+918 - 18+925 Lt; o/s 6.3m (Temporary)				7									
18+981 - 18+988 Lt; o/s 6.3m (Temporary)				7									
18+988 - 19+068 Lt; o/s 6.3m (Temporary)			80										
18+885 - 18+918; o/s 1.0m Rt - 2.3m Lt (Temporary)			33										
18+918 - 18+925 Lt; o/s 2.3m (Temporary)				7									
18+981 - 18+988 Lt; o/s 2.3m (Temporary)				7									
18+988 - 19+021; o/s 2.3m Lt - 1.0m Rt (Temporary)			33										
Stage 3													
18+872 - 18+915 Rt; o/s 6.3m	43												
18+915 - 18+930 Rt; o/s 6.3m						15							
18+976 - 18+991 Rt; o/s 6.3m						15							
18+991 - 19+079 Rt; o/s 6.3m	88												
Stage 4													
18+880 - 18+915 Lt; o/s 6.3m	35												
18+915 - 18+930 Lt; o/s 6.3m						15							
Sub - Totals Carried Forward:													
	166		184	28		45							
	(P)		(P)	(M)		(P)							
TOTALS													
UNIT	m (P)		m (P)	m (P)		m (P)							
ITEM No.	29			30		31							
Reference													

CHKD. _____
APPR. _____
DATE _____

Guide Rail

QUANTITIES - MISCELLANEOUS

W.P. No. 6811-14-00

Contract No. 2021-6048

Description	Energy Attenuator - Temporary, Narrow [TL-3]	Energy Attenuator - Temporary, Reduced Exposure [TL-3]	Energy Attenuator - Relocation, Narrow [TL-3]	SBEAT System [50:1 Flare]	SBEAT System, Relocation [50:1 Flare]	TCB, Restraints Permitted, Category II	Temporary Construction Barrier, Relocation
Sub - Totals Brought Forward:							
Highway 17							
Township of McCoy							
Hare Creek Culvert (Site No. 48E-0024/C0)							
Stage 1							
18+825 Rt		1					
18+825 - 18+860 Rt						35	
18+860 Rt			1				
18+887 Lt	1						
18+887 - 19+066 Lt/Rt						179	
19+066 Lt	1						
19+102 Lt			1				
19+102 - 19+138 Lt						36	
19+138 Lt			1				
Stage 2							
18+880 Lt				1			
18+885 Rt				1			
19+021 Rt				1			
Sub - Totals Carried Forward:							
	2	4	0	3	0	250	0
	(P)	(P)	(P)	(P)	(P)	(P)	(P)
TOTALS							
UNIT	each (P)	each (P)	each (P)	each (P)	each (P)	m (P)	m (P)
ITEM No.	32	33	34	35	36	37	38
							CHKD. _____ APPR. _____ DATE _____

MINISTRY OF TRANSPORTATION - ONTARIO

Energy Attenuators, SBEATs and Temporary Construction Barriers

QUANTITIES - STRUCTURE

48E-0024/C0

W.P. No. 6811-14-00

Contract No. 2021-6048

SHEET
22

Structural I	Earth Excavation for Structure	Supply Equipment for Driving Piles	Sheet Piles	Rock Points	Fabrication of Structural Steel	Delivery of Structural Steel	Erection of Structural Steel	Pedestrian Railing	Metal Traffic Barrier	Prestressed Concrete Box Girders Fabrication	Prestressed Concrete Box Girders Delivery	Prestressed Concrete Box Girders Installation				References	
LUMP SUM																	
Highway 17																	
Township of McCoy																	
Hare Creek Culvert (Site No. 48E-0024/C0)	10,181																
Hare Creek Culvert (Site No. 48E-0024/C0)		100 %															
Hare Creek Culvert (Site No. 48E-0024/C0)			832														
Hare Creek Culvert (Site No. 48E-0024/C0)				16													
Hare Creek Culvert (Site No. 48E-0024/C0)					100 %												
Hare Creek Culvert (Site No. 48E-0024/C0)						100 %											
Hare Creek Culvert (Site No. 48E-0024/C0)							100 %										
Hare Creek Culvert (Site No. 48E-0024/C0)								35									
Hare Creek Culvert (Site No. 48E-0024/C0)									90								
Hare Creek Culvert (Site No. 48E-0024/C0)										100 %							
Hare Creek Culvert (Site No. 48E-0024/C0)											100 %						
Hare Creek Culvert (Site No. 48E-0024/C0)												100 %					
	10,181	100 %	832	16	100 %	100 %	100 %	35	90	100 %	100 %	100 %					
TOTALS	(P) 10,181	(P) 100 %	(P) 832	(P) 16	(P) 100 %	(P) 100 %	(P) 100 %	(P) 35	(P) 90	(P) 100 %	(P) 100 %	(P) 100 %					
UNIT	m3 (P)	lump sum	m2	each (P)	lump sum	lump sum	lump sum	m (P)	m (P)	lump sum	lump sum	lump sum					
ITEM No.	42	43	44	45	46	47	48	49	50	51	52	53					
Remarks:															CHKD. _____ APPR. _____ DATE _____		

MINISTRY OF TRANSPORTATION - ONTARIO

Structural I

QUANTITIES - STRUCTURE

48E-0024/C0

W.P. No. 6811-14-00

Contract No. 2021-6048

SHEET
23

Structural II	Coating New Structural Steel	Environmental Protection During Coating of Structural Steel and Steel Railing Systems	Bridge Deck Waterproofing	Form and Fill Grooves	Membrane Reinforcement	Temporary Modular Bridge	Deck Joint Assemblies, Installation	Bearings - Elastomeric, Plain	Dowels into Concrete	Precast Concrete Bridge Elements, Fabrication	Precast Concrete Bridge Elements, Delivery	Precast Concrete Bridge Elements, Installation				References
LUMP SUM																
Highway 17																
Township of McCoy																
Hare Creek Culvert (Site No. 48E-0024/C0)	100 %															
Hare Creek Culvert (Site No. 48E-0024/C0)		100 %														
Hare Creek Culvert (Site No. 48E-0024/C0)			100 %													
Hare Creek Culvert (Site No. 48E-0024/C0)				75.00												
Hare Creek Culvert (Site No. 48E-0024/C0)					363.00											
Hare Creek Culvert (Site No. 48E-0024/C0)						100 %										
Hare Creek Culvert (Site No. 48E-0024/C0)							100 %									
Hare Creek Culvert (Site No. 48E-0024/C0)								100 %								
Hare Creek Culvert (Site No. 48E-0024/C0)									18							
Hare Creek Culvert (Site No. 48E-0024/C0)										100 %						
Hare Creek Culvert (Site No. 48E-0024/C0)											100 %					
Hare Creek Culvert (Site No. 48E-0024/C0)												100 %				
	100 %	100 %	100 %	75.00	363.00	100 %	100 %	100 %	18	100 %	100 %	100 %				
TOTALS	100 %	100 %	100 %	75.00	363.00	100 %	100 %	100 %	18	100 %	100 %	100 %				
UNIT	lump sum	lump sum	lump sum	m (P)	m (P)	lump sum	lump sum	lump sum	each (P)	lump sum	lump sum	lump sum				
ITEM No.	54	55	56	57	58	59	60	61	62	63	64	65				
Remarks:													CHKD. _____ APPR. _____ DATE _____			

MINISTRY OF TRANSPORTATION - ONTARIO

Structural II

