

Addendum 3

City of Kingston (the “City”)

RFP EN-2018-02

John Counter Boulevard Bridge and Roadway Construction Phase 5(b)

Princess Street to East of Portsmouth Avenue

This Addendum 3 is to amend the RFP Submission Deadline to account for the holiday that occurs on Monday February 18, 2019. **The new Submission Deadline is Wednesday February 20, 2019 at 15:00:00 local time.** The rest of the dates, which were set out in section 1.4 in the RFP Timetable and were amended by way of Addendum 2, will remain as they were stated in Addendum 2. Proponents should note the new Submission Deadline date in the preparation of their proposals.

Issue Date of RFP	November 29, 2018
Deadline for Questions	January 23, 2019 15:00:00 local time
Deadline for Issuing Addenda	February 6, 2019
Submission Deadline	February 20, 2019 15:00:00 local time
Rectification Period	3 business days
Anticipated Initial Ranking and Commencement of Concurrent Negotiations	March 12, 2019
Anticipated Deadline for Submission of Best and Final Offers (“BAFO”)	April 10, 2019
Anticipated Final Ranking	May 9, 2019
Contract Negotiation Period	30 calendar days
Anticipated Execution of Agreement	June 2019