

ADDENDUM NO. 3

CONTRACT NO. 2018-4023

Grading, Granular Base, Drainage, Hot Mix Paving, Structural Replacement and Electrical - PART A: Highway 401 Underpass at County Road 31 Interchange (Site No. 31X-0204/B0 / Exit 750)
PART B: Highway 401 Underpass at Flagg Road (Site No. 31X-0203/B0) - 5.6km West of Morrisburg/Winchester I/C (Exit 750)

1.5 km

Eastern Region

The following will now form part of the Special Provisions of the contract and amends the applicable information contained in the original contract tendering documents.

CONTRACT DRAWINGS

The following drawing sheet(s) are cancelled and replaced as indicated:

Book 1 of 2 – W.P. 4415-01-01 County Road 31 Underpass

N/A

Book 2 of 2 – W.P. 4445-02-01 Flagg Road Underpass

Cancelled	Replaced By
36	36A

The following drawing sheet(s) are added:

N/A

QUANTITY SHEETS

The following quantity sheet(s) are cancelled and replaced as indicated:

N/A

The following quantity sheet(s) are added:

N/A

Ed Marcon
Team Lead
Contract Tendering Section
11 February 2019