

QUANTITY SHEETS
CONTRACT NO. 2021-5056
BOOK 1 OF 1

NORTH REGION NORTHEAST

Ministry of Transportation



QUANTITIES - MISCELLANEOUS 1

W.P. No. 5201-13-00
Contract No. 2021-5056

SHEET
1

MINISTRY OF TRANSPORTATION - ONTARIO

Location and Position	Performance Bond	Labour and Material Payment Bond												References
Sub - Totals Brought Forward:														
Entire Contract	100 %	100 %												
Sub - Totals Carried Forward:	100 %	100 %												
TOTALS	100 %	100 %												
UNIT	lump sum	lump sum												
ITEM No.	1	2												
Reference														

CHKD. _____
APPR. _____
DATE _____

Bonds

QUANTITIES - MISCELLANEOUS 1

W.P. No. 5201-13-00
 Contract No. 2021-5056

Location and Position	Small Signs, Ground Mounted, New	Temporary Traffic Control Signs											References
Sub - Totals Brought Forward:													
Latour Creek Culvert		100 %											
9+991 Rt	1												
10+018 Lt	1												
Sub - Totals Carried Forward:	2	100 %											
(P)													
TOTALS	2		100 %										
UNIT	each (P)		lump sum										
ITEM No.	3		4										
Reference													

MINISTRY OF TRANSPORTATION - ONTARIO

CHKD. _____
 APPR. _____
 DATE _____

Latour - Signing

QUANTITIES - STRUCTURE

W.P. No. 5201-13-00
Contract No. 2021-5056

SHEET
3

Latour Creek Culvert, Site 47X-0315/C0

References

LUMP SUM

Latour Creek Culvert, Site 47-315/C

100 %

100 %

31.50

528

100 %

100 %

31.50

528

(P)

(P)

TOTALS

100 %

100 %

31.5

528

UNIT

lump sum

lump sum

m3 (P)

each (P)

ITEM No.

5

6

7

8

Remarks:

CHKD. _____
APPR. _____
DATE _____

MINISTRY OF TRANSPORTATION - ONTARIO

Latour Creek Culvert, Site 47X-0315/C0

QUANTITIES - MISCELLANEOUS 1

W.P. No. 5201-13-00
Contract No. 2021-5056

SHEET
5

Location and Position	Rip-Rap (R-10)	Small Signs, Ground Mounted, New	Temporary Traffic Control Signs	Waterbody Aggregate, WB-750								References
Sub - Totals Brought Forward:												
Unnamed Creek Culvert			100 %									
28+252 - 28+255 18.0 - 23.3 Lt	18											
28+238 Rt		1										
28+257 Lt		1										
28+239 - 28+247 21.7 - 31.0 Rt				52								
Sub - Totals Carried Forward:	18	2	100 %	52								
	(P) 18	(P) 2	(P) 100 %	(P) 52								
TOTALS	18	2	100 %	52								
UNIT	m2 (P)	each (P)	lump sum	m3 (P)								
ITEM No.	10	11	12	13								
Reference												
											CHKD. _____ APPR. _____ DATE _____	

MINISTRY OF TRANSPORTATION - ONTARIO

Unnamed - Rip-Rap / Signing / Waterbody Aggregate

QUANTITIES - STRUCTURE

W.P. No. 5201-13-00
Contract No. 2021-5056

SHEET
6

Unnamed Creek Culvert, Site 47X-0316/C0	<i>Dewatering System</i>	<i>Temporary Flow Passage System</i>	<i>Earth Excavation for Structure</i>	<i>Concrete in Culverts</i>	<i>Concrete Patches, Form and Pump</i>	<i>Dowels Into Concrete</i>	<i>Shear Connectors</i>												References
---	--------------------------	--------------------------------------	---------------------------------------	-----------------------------	--	-----------------------------	-------------------------	--	--	--	--	--	--	--	--	--	--	--	------------

LUMP SUM

Unnamed Creek Culvert, Site 47-316/C	100 %	100 %	2	¹ 31.50	0.2	280	260												
	100 %	100 %	2	31.50	0.2	280	260												

			2	31.50	0.2	280	260													
TOTALS	100 %	100 %	(P) 2	(P) 31.5	(P) 0.2	(P) 280	(P) 260													
UNIT	lump sum	lump sum	m3 (P)	m3 (P)	m3	each (P)	each (P)													
ITEM No.	14	15	16	17	18	19	20													

Remarks: 1. 27.5 m3 Liner, 4m3 Cut off wall

CHKD. _____
 APPR. _____
 DATE _____